

Main Office  
Paikob-e-Naswar, Wazirabad  
PO Box 208, Kabul  
Afghanistan  
Phone: +93 (0) 20 22 01 750  
Mobile: +93 (0) 70 28 82 32  
E-mail: [dacaar@dacaar.org](mailto:dacaar@dacaar.org)  
[www.dacaar.org](http://www.dacaar.org)

## REQUEST FOR QUOTATION SUPPLY OF PE PIPES WITH FITTINGS

Date: December 07, 2017

**DACAAR RFQ 70 PRF-1336-1337-1338/1704-50/DFD2.9/12.2017**

درخواست آفر برای تهیه پایپ های پلی اتیلن همراه اتصالات آن

دفتر مرکزی  
پایکوب نسوار، وزیرآباد  
پست بکس کابل ۲۰۸  
افغانستان  
نمبر تېلپون: +۹۳ (۰) ۲۰ ۲۲۰۱ ۷۵۰  
نمبر موبایل: +۹۳ (۰) ۷۰ ۲۸ ۸۲ ۳۲۰  
ایمیل: [dacaar@dacaar.org](mailto:dacaar@dacaar.org)  
[www.dacaar.org](http://www.dacaar.org)

DACAAR invites interested parties to supply PE Pipes with their Fittings brought up in Annex (I) of budget breakdown for DACAAR Program in Herat Province.

The offers must be submitted to DACAAR Main Office Logistics Unit located in (Street No. 12, Taimani Project, Qala-e-Fathullah, in Kabul Province) or DACAR Regional Office in Herat Province till Dec 18, 2017 04:00 PM.

The offers will be opened on Dec 20, 2017 at 10:00 AM in DACAAR Main Office Kabul Province and the winner of the bidding will be notified shortly.

### Terms and Conditions for the winner of bidding

1. Delivery place of PE Pipes with their Fittings is DACAAR Main Office in Kabul Province or DACAAR Regional Office in Herat Province.
2. Payment will be carried out within 15 days after inspection and complete delivery through DACAAR Main Office.
3. Delivery period should be mentioned in your offer.
4. Prices shall be given in Afghanis (AFN) including all duties, transport cost plus loading & unloading. Offers without sign and stamp will not be accepted.
5. DACAAR will carry out inspection of all items before and after delivery.
6. All items will be based on DACAAR Technical Specifications in Annex (I) & (II).
7. The winner of the tender must deposit 10% amount of total contract to DACAAR bank account as contract Performance Guarantee before signing the contract and the mentioned amount is refundable after successful completion of the contract.

داکار به پایپ های پلی اتیلن همراه اتصالات آن مطابق مشخصات و تعداد مندرجه در ضمیمه ( I ) برای پروگرام داکار در ولایت هرات ضرورت دارد و از تمام علاقمندان واجد شرایط تقاضا بعمل میآورد تا آفر های سر بسته شانرا قبل از معیاد تعیین شده به دفتر مرکزی داکار بسپارند.

آفرها باید الی تاریخ 18 دسمبر 2017 ساعت 4:00 عصر به شعبه لوجستیک دفتر مرکزی داکار واقع (پروژه تایمینی پایکوب نسوار سرک 12 قلعه فتح الله ولایت کابل) و یا دفتر ساحوی داکار واقع ولایت هرات سپرده شود. مجلس آفرگشایی ساعت 10:00 قبل از ظهر تاریخ 20 دسمبر 2017 در دفتر مرکزی داکار در ولایت کابل صورت میگیرد که متعاقباً برنده داوطلبی در اسرع وقت اطلاع خواهد یافت.

### شرایط قرارداد برای برنده داوطلبی

1. محل تسلیم دهی پایپ های پلی اتیلن همراه اتصالات آن در دفتر مرکزی داکار واقع ولایت کابل و یا دفتر ساحوی ولایت هرات میباشد.
2. پرداخت پول بعد از تصدیق بخش تخنیکي داکار و تحویل دهی مکمل الی 15 روز میباشد.
3. زمان تحویل دهی اجناس مندرجه را باید در آفر تان واضح سازید.
4. قیمت ها به افغانی داده شود و باید شامل تکس، انتقال، قیمت بارگیری و تخلیه باشد. آفر بدون مهر و امضا مورد قبول نمیشود.
5. بازرسی تخنیکي از کیفیت توسط تیم تخنیکي داکار قبل و بعد از انتقال اموال صورت میگیرد.
6. تمام اموال باید مطابق مشخصات داکار که در لست مندرجه ضمیمه (I) و (II) ذکر گردیده است باشد.
7. برنده داوطلبی مکلف است تا 10% مجموع ارزش قرارداد را بشکل تضمین بانکی از اجرای کامل و مؤفّقانه قرارداد قبل از امضای آن به حساب بانکی داکار بپردازد. مبلغ متذکره در صورت اجرا مؤفّقانه قرارداد قابل باز پرداخت میباشد.

8. In case of delay without any logical reasons in delivery of items, 0.5% of total cost of undelivered items will be charged as a penalty for each official day of delay.
9. Quotations should be valid for 30 official days.
10. 2% Tax will be applicable on the companies that have valid business license and 7% Tax will be applicable on the companies that have invalid business license, or on the individuals who don't have business license will be deducted from the contractor as a withholding tax and DACAAR will pay that amount to Ministry of Finance, the amount starts from (1 AFN).
11. DACAAR will not be responsible for any changes occurred during the contract such as (increment in custom duties, exchange rate and etc..).
12. Award of contract will be based on the quality, price, capacity & potentiality of bidder which will be decided after evaluation of the company; it is the right of DACAAR to make the decision of awarding contract either for the whole lot based on total value or for individual items based on price per item.
13. DACAAR (Logistics Unit) adheres to National and International laws on child labor DACAAR makes sure all its suppliers and vendor abide by such laws preventing child labor in all DACAAR activities countrywide.
14. The Humanitarian Organizations (HO) may conduct on-site visit in the contractor's premises (or may take similar measures) to ensure compliance.
15. The winner supplier must deliver the contracted piece of materials without any changes till end of the contract.
8. در صورت تأخیر در انتقال اموال بدون عذر موجه در وقت معینه آن، مبلغ % 0.5 از ارزش اموال تأخیر شده بطور جرمانه در برابر هر روز رسمی، تأخیر از قراردادی اخذ خواهد شد.
9. قیمت های داده شده باید به مدت 30 روز کاری مدار اعتبار باشد.
10. 2% مالیه برای شرکت هائیکه دارای جواز با اعتبار میباشد، و 7% مالیه برای شرکت هائیکه دارای جواز بی اعتبار میباشد، و یا اشخاصیکه جواز ندارند توسط داکار وضع گزیده و به وزارت مالیه دولت اسلامی افغانستان پرداخت میشود، آغاز مبلغ از (1 افغانی).
11. داکار به هیچ عنوان مسؤلیت بلند رفتن مالیات گمرکی، اسعار خارجی و غیره مواردی که باعث بلند رفتن قیمت در جریان قرارداد گردد ندارد.
12. برنده شدن قرارداد نظر به کیفیت، قیمت، توانائی و ظرفیت داوطلب بوده و بعد از بررسی کمپنی صورت خواهد گرفت، البته داکار حق تصمیم گیری در این زمینه را دارا میباشد. همچنان داکار حق دارد که قرار داد را به اساس قیمت کل و یا قیمت فی واحد را عقد نماید.
13. دفتر داکار (شعبه لوژیستیک) با در نظر داشت قوانین ملی و بین المللی برای جلوگیری از کار کودکان مصمم بوده و سعی میکند که تمام فعالیتهای تهیه کننده گان و مشتریان این اداره به این اصل پایبند باشند.
14. سازمان های بشر دوستانه (HO) ممکن است تا از محلات و سایت ها بخاطر اطمینان بیشتر و تطبیق درست کار توسط قرار داد گیرنده بازدید بعمل آورده و یا ممکن است اقدامات مشابه را انجام دهد.
15. برنده قرارداد باید مقدار مال قرارداد شده را به وجه احسن الی ختم قرارداد انجام دهد.

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from 8:00am to 03:00pm Or contact on below Email Addresses:

[jamal@dacaar.org](mailto:jamal@dacaar.org) OR [shaker@dacaar.org](mailto:shaker@dacaar.org)

Yours Sincerely,

Head of Logistics Unit

Date: December 07, 2017



**ANNEX (I)**  
**Budget Breakdown of PE Pipes and Fittings**  
**DACAAR RFQ 70 PRF-1336-1337-1338/1704-50/DFD2.9/12.2017**

**Lot I: PE Pipes & Fittings for Upper Sakhiabad Solar Pipe Scheme Project, Enjil District of Herat Province:**

S/N	Item	Specification	Unit	QTY	Unit Price including 2% or 7% Government Tax (AFN)	Total Price including 2% or 7% Government Tax (AFN)
1.	PE pipe Diameter 90mm	PN 10 Bar(PE80)	Meter	70		
2.	PE pipe Diameter 63mm	PN 10 Bar(PE80)	Meter	450		
3.	PE pipe Diameter 40mm	PN 10 Bar(PE80)	Meter	200		
4.	PE pipe Diameter 25mm	PN 10 Bar(PE80)	Meter	200		
5.	PE MTA(25x3/4")Male Adapter	PN 16 Bar	No	11		
6.	PE MTA(20x1/2")Male Adapter	PN 16 Bar	No	22		
7.	PE Tee(110x110x110)	PN 16 Bar	No	2		
8.	PE Tee(63x63x63)	PN 16 Bar	No	2		
9.	PE Tee(63x32x63)	PN 16 Bar	No	1		
10.	PE Tee(50x32x50)	PN 16 Bar	No	3		
11.	PE Tee(40x40x40)	PN 16 Bar	No	1		
12.	PE Tee(40x25x40)	PN 16 Bar	No	6		
13.	Saddle Clamp(90x3/4")	PN 16 Bar	No	5		
14.	Saddle Clamp(75x3/4")	PN 16 Bar	No	4		
15.	Saddle Clamp(63x3/4")	PN 16 Bar	No	4		
16.	Saddle Clamp(50x3/4")	PN 16 Bar	No	2		
17.	PE Straight coupling (90x90)	PN 16 Bar	No	2		
18.	PE Straight coupling (63x63)	PN 16 Bar	No	5		
19.	PE Reducing Coupling(110x75)	PN 16 Bar	No	1		
20.	PE Reducing Coupling(110x63)	PN 16 Bar	No	1		
21.	PE Reducing Coupling(90x75)	PN 16 Bar	No	1		
22.	PE Reducing Coupling(75x63)	PN 16 Bar	No	1		
23.	PE Reducing Coupling(63x50)	PN 16 Bar	No	4		
24.	PE Reducing Coupling(50x40)	PN 16 Bar	No	7		

25.	PE Reducing Coupling(40x32)	PN 16 Bar	No	2		
26.	PE Reducing Coupling(40x25)	PN 16 Bar	No	4		
27.	PE Reducing Coupling(32x25)	PN 16 Bar	No	3		
28.	PE Reducing Coupling(25x20)	PN 16 Bar	No	21		
<b>Transportation, Loading &amp; Unloading Costs: AFN</b>						
<b>Grand Total: AFN</b>						

Bidder Name: \_\_\_\_\_ اسم آفر دهنده:

Address & Stamp: \_\_\_\_\_ آدرس کمپنی و مهر کمپنی:

Mobile No: \_\_\_\_\_ نمبر موبائیل:

Email Address: \_\_\_\_\_ آدرس ایمل:

Delivery Time: \_\_\_\_\_ زمان تحویلدهی:

**ANNEX (I)**

**Budget Breakdown of PE Pipes and Fittings**

**DACAAR RFQ 70 PRF-1336-1337-1338/1704-50/DFD2.9/12.2017**

**Lot II: PE Pipes & Fittings for Jalil abad -02, and Salihabad Solar Pipe Scheme, Enjil District of Herat Province**

S/N	Item	Specification	Unit	QTY	Unit Price including 2% or 7% Government Tax (AFN)	Total Price including 2% or 7% Government Tax (AFN)
1.	PE Pipe DN 125mm	PN 10 Bar(PE80)	Meter	345		
2.	PE Pipe DN110mm	PN 10 Bar(PE80)	Meter	472		
3.	PE Pipe DN 90mm	PN 10 Bar(PE80)	Meter	490		
4.	PE Pipe DN 75mm	PN 10 Bar(PE80)	Meter	481		
5.	PE Pipe DN 63mm	PN 10 Bar(PE80)	Meter	540		
6.	PE Pipe DN 50mm	PN 10 Bar(PE80)	Meter	281		
7.	PE Pipe DN 20mm	PN 10 Bar(PE80)	Meter	1,600		
8.	PE Saddle Clamp(125x 1/2")	PN 16 Bar	No	16		
9.	PE Saddle Clamp(110x 1")	PN 16 Bar	No	3		
10.	PE Saddle Clamp(110x 3/4")	PN 16 Bar	No	2		
11.	PE Saddle Clamp(110x 1/2")	PN 16 Bar	No	9		
12.	PE Saddle Clamp(90x 1/2")	PN 16 Bar	No	24		
13.	PE Saddle Clamp(75x 1/2")	PN 16 Bar	No	41		
14.	PE Saddle Clamp(63x 1/2")	PN 16 Bar	No	35		
15.	PE Saddle Clamp(50x 3/4")	PN 16 Bar	No	2		
16.	PE Saddle Clamp(50x 1/2")	PN 16 Bar	No	16		
17.	PE Saddle Clamp(40x 1/2")	PN 16 Bar	No	10		
18.	PE Straight coupling (125x125)	PN 16 Bar	No	2		
19.	PE Straight coupling (90x90)	PN 16 Bar	No	3		
20.	PE Reducing Coupling(125x110)	PN 16 Bar	No	3		
21.	PE Reducing Coupling(110x90)	PN 16 Bar	No	6		
22.	PE Reducing Coupling(110x75)	PN 16 Bar	No	2		
23.	PE Reducing Coupling(90x75)	PN 16 Bar	No	5		
24.	PE Reducing Coupling(90x63)	PN 16 Bar	No	1		

25.	PE Reducing Coupling(75x63)	PN 16 Bar	No	9		
26.	PE Reducing Coupling(63x50)	PN 16 Bar	No	9		
27.	PE Reducing Coupling(50x40)	PN 16 Bar	No	8		
28.	PE Reducing Coupling(40x32)	PN 16 Bar	No	4		
29.	PE Reducing Coupling(32x25)	PN 16 Bar	No	2		
30.	PE Reducing Coupling(25x20)	PN 16 Bar	No	6		
31.	PE Tee(125x125x125)	PN 16 Bar	No	2		
32.	PE Tee(125x110x125)	PN 16 Bar	No	3		
33.	PE Tee(110x110x110)	PN 16 Bar	No	1		
34.	PE Tee(90x75x90)	PN 16 Bar	NO	2		
35.	PE Tee(90x63x90)	PN 16 Bar	NO	1		
36.	PE Tee(32x20x32)	PN 16 Bar	NO	2		
37.	PE Tee(25x25x25)	PN 16 Bar	NO	2		
38.	PE MTA(25x3/4")Male Adapter	PN 16 Bar	NO	3		
39.	PE MTA(20x1/2")Male Adapter	PN 16 Bar	NO	305		
40.	PE Flanged Adaptor(125x5")	PN 16 Bar	NO	6		
41.	PE Flanged Adaptor(110x4")	PN 16 Bar	NO	4		
<b>Transportation, Loading &amp; Unloading Costs: AFN</b>						
<b>Grand Total: AFN</b>						

Bidder Name: \_\_\_\_\_ اسم آفر دهنده:

Address & Stamp: \_\_\_\_\_ آدرس کمپنی و مهر کمپنی:

Mobile No: \_\_\_\_\_ نمبر موبائیل:

Email Address: \_\_\_\_\_ آدرس ایمل:

Delivery Time: \_\_\_\_\_ زمان تحویلدهی:

**ANNEX (I)**  
**Budget Breakdown of PE Pipes and Fittings**  
**DACAAR RFQ 70 PRF-1336-1337-1338/1704-50/DFD2.9/12.2017**

**Lot III: PE Pipes & Fittings for Said Abad Solar Pipe Scheme, Enjil District of Herat Province**

S/N	Item	Specification	Unit	QTY	Unit Price including 2% or 7% Government Tax (AFN)	Total Price including 2% or 7% Government Tax (AFN)
1.	PE Pipe DN 110mm	PN 10 Bar (PE 80)	Meter	150		
2.	PE Pipe DN 90mm	PN 10 Bar (PE 80)	Meter	60		
3.	PE Pipe DN 75mm	PN 10 Bar (PE 80)	Meter	250		
4.	PE Pipe DN 63mm	PN 10 Bar (PE 80)	Meter	100		
5.	PE Pipe DN 50mm	PN 10 Bar (PE 80)	Meter	250		
6.	PE Pipe DN 40mm	PN 10 Bar (PE 80)	Meter	360		
7.	PE Pipe DN 25mm	PN 16 Bar (PE 80)	Meter	700		
8.	PE Pipe DN 20mm	PN 16 Bar (PE 80)	Meter	600		
9.	PE Saddle Clamp (110 x 3/4")	PN 16 Bar	NO	1		
10.	PE Saddle Clamp (110 x 1/2")	PN 16 Bar	NO	2		
11.	PE Saddle Clamp (90 x 1/2")	PN 16 Bar	NO	1		
12.	PE Saddle Clamp (75 x 3/4")	PN 16 Bar	NO	1		
13.	PE Saddle Clamp (75 x 1/2")	PN 16 Bar	NO	5		
14.	PE Saddle Clamp (63 x 3/4")	PN 16 Bar	NO	1		
15.	PE Saddle Clamp (50 x 1/2")	PN 16 Bar	NO	3		
16.	PE Saddle Clamp (40 x 1/2")	PN 16 Bar	NO	5		
17.	PE Straight Coupling(110x110)mm	PN 16 Bar	NO	1		
18.	PE Straight Coupling (32x32)mm	PN 16 Bar	NO	2		
19.	PE MTA (32 x 3/4 ") Male Adaptor	PN 16 Bar	NO	2		
20.	PE MTA (25 x 3/4") Male Adaptor	PN 16 Bar	NO	2		
21.	PE MTA (20 x 1/2") Male Adaptor	PN 16 Bar	NO	59		
22.	PE Reducing Coupling (110 x 90)	PN 16 Bar	NO	1		
23.	PE Reducing Coupling (110 x63)	PN 16 Bar	NO	1		
24.	PE Reducing Coupling (90x 75)	PN 16 Bar	NO	1		

25.	PE Reducing Coupling (75 x 63)	PN 16 Bar	NO	2		
26.	PE Reducing Coupling (63 x 50)	PN 16 Bar	NO	2		
27.	PE Reducing Coupling (63 x 40)	PN 16 Bar	NO	1		
28.	PE Reducing Coupling (50 x 40)	PN 16 Bar	NO	3		
29.	PE Reducing Coupling (50 x 32)	PN 16 Bar	NO	1		
30.	PE Reducing Coupling (40 x 32)	PN 16 Bar	NO	4		
31.	PE Reducing Coupling (40 x 25)	PN 16 Bar	NO	1		
32.	PE Reducing Coupling (32 x 25)	PN 16 Bar	NO	9		
33.	PE Reducing Coupling (32 x 20)	PN 16 Bar	NO	1		
34.	PE Reducing Coupling (25 x 20)	PN 16 Bar	NO	15		
35.	PE Tee (110 x 110 x 110)	PN 16 Bar	NO	1		
36.	PE Tee (90 x 75 x 90)	PN 16 Bar	NO	1		
37.	PE Tee (63 x 50 x 63)	PN 16 Bar	NO	1		
38.	PE Tee (63 x 40 x 63)	PN 16 Bar	NO	1		
39.	PE Tee (50 x 40 x 50)	PN 16 Bar	NO	1		
40.	PE Tee (50 x 32 x 50)	PN 16 Bar	NO	2		
41.	PE Tee (40 x 25 x 40)	PN 16 Bar	NO	2		
42.	PE Tee (32 x 20 x 32)	PN 16 Bar	NO	6		
43.	PE Tee (25 x 20 x 25)	PN 16 Bar	NO	5		
44.	PE Flanged Adaptor (110 x 4")	PN 16 Bar	NO	3		
45.	PE Flanged Adaptor (63 x 2")	PN 16 Bar	NO	2		
<b>Transportation, Loading &amp; Unloading Costs: AFN</b>						
<b>Grand Total: AFN</b>						

Bidder Name: \_\_\_\_\_ اسم آفر دهنده:

Address & Stamp: \_\_\_\_\_ آدرس کمپنی و مهر کمپنی:

Mobile No: \_\_\_\_\_ نمبر موبائیل:

Email Address: \_\_\_\_\_ آدرس ایمل:

Delivery Time: \_\_\_\_\_ زمان تحویلدهی:



**ANNEX (II)**  
**Tentative Inspection & Delivery Plan for PE Pipes with Fittings**  
**DACAAR RFQ 70 PRF-1336-1337-1338/1704-50/DFD2.9/12.2017**

<b>S/No</b>	<b>Items</b>	<b>Contract Date</b>	<b>Inspection Date</b>	<b>Delivery Date</b>	<b>Delivery Place</b>
1	PE Pipes with Fittings	Upon DACAAR Final Approval	Dec 22, 2017	Dec 28, 2017	DACAAR Main Office in Kabul Province