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REQUEST FOR QUOTATION 

Supply of PRV Valve for DACAAR Program ECHO Project 

 ECHOپروژه ر برای پروگرام داکاپی ار وی وال  برای تهیهدرخواست آفر 

Date: December 15, 2024 
 

DACAAR RFQ 118 PRF-884 and 885/ECHO/2401-ECHO/EHWR1.3.9/12.2024 
 

DACAAR needs PRV Valve for DACAAR Program 

ECHO Project and invites interested suppliers to submit 

their sealed offers for the required items mentioned in 

Annex (I). 

The offers must reach to DACAAR Main Office 

Logistics Unit located in Street No. 12, Taimani Project, 

Qala-e-Fathullah, Kabul Province till 4:00pm December 

26, 2024. 

The bid opening session will be held on December 29, 

2024 at 10:00am in DACAAR Main Office, Kabul 

Province and the bid winner will be notified shortly after 

the bid opening session. 

Terms and Conditions for Participants/Bid Winner 

 

1. Delivery place of PRV Valve is DACAAR Main 

Office in Kabul Province - Afghanistan. 

2. Payment will be made within 15 working days after 

inspection and complete delivery through DACAAR 

Main Office in Kabul Province. 

3. The delivery of items will take place according to 

work plan mentioned in Annex (II). 

4. Prices shall be given in Afghanis (AFN) and must 

include all duties, transport cost, loading and 

unloading costs. Offers without sign and stamp will 

not be accepted. Manipulated/ overwritten offers 

will automatically be rejected. 

5. DACAAR will carry out technical inspection before 

and after delivery. 

6. 2% Tax will be applicable on the companies which 

has valid business license and 7% Tax will be 

applicable on the companies that have invalid  

business license or on individuals who do not have 

business license, will be deducted from the 

contractor as a withholding tax. DACAAR will pay 

that amount to Ministry of Finance, the amount 

starts from (1 AFN). 

7. Quotations should be valid for 60 official days. 

 

 ه پروژپروگرام داکار رای ب وال پی آر ویتهیه  داکار به

ECHO ( که مشخصات آن در ضمیمهI ذکر گردیده ضرورت )

تمام علاقمندان واجد شرایط تقاضا بعمل میآورد تا آفر و از  ،دارد

 .دنهای سربسته شانرا قبل از معیاد تعین شده به دفتر داکار بسپار

عصر به  4:00ساعت  2024 دسمبر 26آفرها باید الی تاریخ 

شعبه لوجستیک دفتر مرکزی داکار واقع پروژه تایمنی پایکوب 

 قلعه فتح الله ولایت کابل سپرده شود. 12نصوار سرک 

 

 دسمبر 29تاریخ قبل از ظهر  10:00مجلس آفرگشایی ساعت 

ولایت کابل صورت میگیرد  واقعدر دفتر مرکزی داکار  2024

 در اسرع وقت اطلاع خواهد یافت.که متعاقباً برنده داوطلبی 

 

   اشتراک کننده گان /شرایط قرارداد برای برنده داوطلبی

                                  

داکار واقع  مرکزیدفتر در  وال پی آر وی محل تحویل دهی .1

 .تان میباشدافغانس - کابلولایت 
 

و تحویل دهی  داکار پرداخت پول بعد از تصدیق بخش تخنیکی .2

توسط دفتر مرکزی داکار واقع ولایت کابل اجرأ کمل م

 .میگردد

( ذکر IIمطابق پلان کاری که در ضمیمه ) اجناستحویلدهی  .3

 .صورت میگیردگردیده 

یمت ، ققیمت ها به افغانی داده شود و باید  شامل مالیات، انتقال .4

 امضأ قابل بارگیری و تخلیه باشد و قیمت هائیکه بدون مهر و

 .دقبول نمیباشد. آفرهای قلم خورده گی بطور اتومات رد میگرد

 

 بازرسی تخنیکی از کیفیت توسط تیم تخنیکی داکار قبل و بعد .5

 .از انتقال صورت میگیرد

 
 

و  مالیه برای شرکت هائیکه دارای جواز با اعتبار میباشد، 2% .6

اشد، مالیه برای شرکت هائیکه دارای جواز بی اعتبار میب 7%

و یا اشخاصیکه جواز ندارند توسط داکار وضع گریده و به 

 .(افغانی 1از )مالیه وزارت مالیه پرداخت میشود، آغاز مبلغ 

 
 

 
روز کاری مدار اعتبار  60ت های داده شده باید به مد قیمت .7

 .باشد
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8. The bid winner must deposit 10% amount of total 

contract value to DACAAR bank account as a 

Contract Performance Guarantee before signing the 

contract and the mentioned amount is refundable 

after successful completion of the contract. 

9. DACAAR will not be responsible for any changes 

occurred during the contract such as (increment in 

custom duties, exchange rate and etc). 

10. Award of the contract will be based on the price, 

quality, capacity and potentiality of bidder. The 

evaluation of bidder and their product will be carried 

out and DACAAR reserves the right to make the 

decision of awarding contract. 

11. DACAAR (Logistics Unit) adheres to National and 

International laws on child labour DACAAR makes 

sure all its suppliers and vendor abide by such laws 

preventing child labour in all DACAAR activities 

countrywide. 

12. The Humanitarian Organizations (HO) may conduct 

on- site visit in the contractor’s premises (or may 

take similar measures) to ensure compliance. 

13. DACAAR has a zero-tolerance policy on sexual 

exploitation, abuse and harassment, which is defined 

and described in the policy document “DACAAR 

policy on preventing and handling sexual 

exploitation, abuse and harassment". 

14. In case of delay without any logical reasons in 

delivery of items, 0.5% of total cost of undelivered 

items will be charged as penalty for each day of 

delay. 

15. The bid winner must deliver the contracted materials 

without any changes till end of the contract. 

مجموع ارزش قرارداد را  10برنده داوطلبی مکلف است تا % .8

ز کامل و مؤفقانه قرارداد قبل ابشکل تضمین بانکی از اجرای 

امضأ آن به حساب بانکی داکار بپردازد. مبلغ متذکره در 

 .صورت اجرأ مؤفقانه قرارداد قابل باز پرداخت میباشد
 

 
 

گمرکی،  داکار به هیچ عنوان مسؤولیت بلند رفتن مالیات .9

 که باعث بلند رفتن قیمت در قیمت اسعار خارجی وغیره موارد

 ردد ندارد.جریان قرارداد گ

 برنده شدن قرارداد نظر به قیمت، کیفیت، توانائی و ظرفیت .10

، داوطلب بوده و بررسی کمپنی و جنس صورت خواهد گرفت

 البته داکار حق تصمیم گیری در این زمینه را دارا میباشد.

 
 

دفتر داکار )شعبه لوژیستیک( با درنظرداشت قوانین ملی و  .11

ودکان مصمم بوده و سعی بین المللی برای جلوگیری از کار ک

ه به ارین ادمیکند که تمام فعالیتهای تهیه کننده گان و مشتریان ا

 این اصل پابند باشند.

 
 

ممکن است تا از محلات و   (HO)سازمان های بشر دوستانه .12

و تطبیق درست کار توسط  بیشترسایت ها بخاطر اطمینان 

 اقداماتقرار داد گیرنده  بازدید بعمل آورده ویا ممکن است 

 مشابه را انجام دهد.

استفاده، بد  سؤداکار دارای پالیسی عدم تحمل در مورد  .13

رفتاری و آزار و اذیت جنسی میباشد و موقف داکار در 

همچون مسایل بطور تفصیلی در پالیسی مذکور تشریح شده 

 .است
 

 

در صورت تاخیر در انتقال اموال بدون عذر موجه در وقت  .14

از ارزش اموال تاخیر شده بطور  %0.5معینه آن، مبلغ 

اهد خو تأدیه قرارداد گیرندهجرمانه در برابر هر روز تاخیر از 

 گردید.

 

لی ن اباید مقدار مال قراداد شده را به وجه احس دبرنده قراردا .15

 ختم قرارداد انجام دهد. 
 

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from 

8:00am to 03:00pm. Or contact on below Email Addresses:  

jamal@dacaar.org or asad.zarmalwal@dacaar.org  
 
 
 

Sincerely Yours, 

Manager – Logistics Unit 

Date: December 15, 2024 
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ANNEX (I) 

Budget Breakdown and Technical Specifications / فورم قیمت و مشخصات تخنیکی 

DACAAR RFQ 118 PRF-884 and 885/ECHO/2401-ECHO/EHWR1.3.9/12.2024 

 

Supply of PRV Valve for DACAAR Program ECHO Project: 
 

S/N Items Specifications Unit Total QTY 

Unit Price Including 

2/7% Government Tax 

(AFN) 

Total Price Including 

2/7% Government Tax 

(AFN) 

1  PRV Valve (Dia. 1 ½ Inch, European Made) No. 25 
  

2  PRV Valve (Dia. 2 Inch, European Made) No. 35 
  

3  PRV Valve (Dia. 2 ½ Inch, European Made) No. 4 
  

4  PRV Valve (Dia. 4 Inch, European Made) No. 1 
  

Transportation Cost to DACAAR Main Office in Kabul Province: AFN 
 

Grand Total: AFN  

 

 

 

 

 

Bidder Name: ______________________________________________________________________________________________________________   :اسم آفر دهنده 

Address and Stamp:  ______________________________________________________________________________________________________ آدرس و مهر کمپنی:   

Contact No: ___________________________________________________________________________________________________________________ تماس:نمبر    

Email Address: ________________________________________________________________________________________________________________ :ایمل آدرس  

Delivery Period:___________________________________________________________________________________________________________ :زمان تحویل دهی  
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ANNEX (II)  

Tentative Delivery and Work Plan / پلان کاری تخمینی و تحویلدهی 

DACAAR RFQ 118 PRF-884 and 885/ECHO/2401-ECHO/EHWR1.3.9/12.2024 
 

Supply of PRV Valve for DACAAR Program ECHO Project: 

S/

N 
Item Name Specification Unit 

Total 

Quantity  
Contract Start Date Delivery Date Delivery Place 

1 PRV Valve 
(Dia. 1 ½ Inch, European 

Made) 
No. 25 

Starts After DACAAR 

Final Approval 
January 15, 2025 

DACAAR Main Office 

located in Street No. 12, 

Taimani Project, Qala-e-

Fathullah, Kabul Province 

2 PRV Valve 
(Dia. 2 Inch, European 

Made) 
No. 35 

3 PRV Valve 
(Dia. 2 ½ Inch, European 

Made) 
No. 4 

4 PRV Valve 
(Dia. 4 Inch, European 

Made) 
No. 1 

 

 

 

 

 

 

 

 


