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DACAAR RFQ 26 PRF 122 to 143/00000/02.2025

DACAAR invites qualified and eligible suppliers to
submit their sealed offers for the supply and delivery
of PE Fittings PN-16 for DACAAR program Stock,
to enter into a one-year framework agreement for the
items mentioned in Annex ().

The offers must be submitted to DACAAR Main
Office Logistics Unit, located at Street No. 12,
Taimani Project, Qala-e-Fathullah, Kabul Province,
by 4:00 PM on May 08, 2025.

The bid opening session will be held on May 11,
2025. At 10:00 AM at DACAAR Main Office, Kabul
Province, and the winner of the bid will be notified
shortly after the bid opening session.

e Purpose of this one-year agreement:

The purpose of this one-year framework agreement is
to supply and deliver PE Fittings PN-16, as
frequently needed by DACAAR, based on call
Purchase orders (see Annex I).

o Scope of Works of this one-year agreement:

The selected supplier will supply and deliver
PE fittings PN-16 to DACAAR's main office based
on call Purchase orders, as per the terms and
conditions outlined in this agreement (Annex ).
DACAAR will provide the supplier with a 20-day
notice in advance for each Purchase order.

Terms and Conditions for Bid Winner/ Participants

1. This one-year agreement is fixed in terms and the
subject of the agreement is to supply and deliver
PE fittings PN-16 based on the need of
DACAAR

2. The Supplier is responsible to supply all required
PE fittings PN-16 according to the accepted
sample; guidelines mentioned work plan (Annex
I1). Based on DACAAR purchase order.

3. The price of PE fittings PN-16 described in
Annex (1) of this one-year agreement is fixed and
it is not subject to revision till end of the
contract.
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10.

11.

12.

13.

Delivery place of PE fittings PN-16 are
DACAAR Main Office (Street No. 12, Taimani
Project, Qala-e-Fathullah, Kabul Province).

Payment will be made within 15 days after
inspection and Successful delivery of each
Purchase order.

Delivery will be done based on DACAAR Call of
Purchase Order.

If required, the PE Fittings will be tested after
before and after the delivery, the charges will be
paid by Supplier. If tests fail, supplier will be
held responsible for all consequence.

Prices shall be given in Afghanis (AFN) and must
include all duties, transport cost, loading and
unloading costs. Offers without sign and stamp
will not be accepted. Manipulated/overwritten
offers will automatically be rejected.

DACAAR will carry out technical inspection of
all materials before and after the delivery.

All items must be according to DACAAR
Technical Specifications brought up in Annex (1).

The bid winner must deposit 50,000.00 AFN as a
Performance Guarantee into DACAAR’s bank
account before signing the contract. This amount
will be refundable after the successful
completion of the contract.

In case of delay without any logical reasons in
delivery of items, 0.5% of total cost of
undelivered items will be charged as penalty for
each day of delay.

2% Tax will be applicable on the companies
which have valid business license and 7% Tax
will be applicable on the companies that have
invalid business license or on individuals who
don't have business license, will be deducted from
the contractor as withholding tax. DACAAR will
pay that amount to Ministry of Finance, the
amount starts from (1 AFN).

Page 2 of 14

6 S ydy 3 PE Fittings PN-16 (22 dassd Jae 4

8 AxlE 12 Sl e Sy e 05 5) @5 iSIo
il (JAS Y 4l

2 st 5 Iy (SaS ES Gaal ) ey g Sl
Al 55515 G sl sl daSe

oad Jlu ) olusa el 4 Bildae Glial ey dagsd o)
m\_\:\.a o3 ;.\LLU\J a )\S\J

Aglae JUE ) ey 5 i Galil by YL ol ca gy s R
s 3 Ailae 5213)) 8 (s Allas B jluas 5 23 Soa
Gis Glas 5 il ol Culiuee Al A HlSU

Al o3 K ol ) 8

Janl bl Jald Al 5 asd sala a4 by Caad

Liadl 5 Jge 05 4SS i 5 280 4l 5 (5 58 L Caad

3 clagil sk (K oaysa alf gla Al adlues Jsd i
2 S

a5 J8 IS (S o s 5 S ) (Sl a0l
A8 O s JI gl Jla) )

da e Gl ral S Gladlie Gblae b J) sal plad
2l Gl s £ 83 () 4apea

I, =8 50,000.00 é.u U sl ol o2i y1 adhagla
O J alajl 8 adlsine 5 JalS gl pal O SOl Cpeal JS

QLJMJJDJSASA@%A JJ‘JﬁJS‘Jé—IL}&_\LﬂAMU]L@\
PRGN RGP g R B PE I T BN

Gy ) dage e Oen Jlgel JEE ) Al Qs jd
M\A\);J}L.\a.l&).\;ud‘}a‘ uiu)\ )\ Os%cl\a ‘u“\_\:\m
R 2 g 4l galal 8 5 Al 555 8 il

s eadlue el b e ) )0 4S b S )l gl 4l 2%
s ailae Jlie) o s ) aSila &S Ll ) 4l 7%
LA a.A...\‘)g c..'a_j JLS\J L.uaji Jl‘)\.ii J‘P 45%\.;.41.;‘.»\ 1.:3

(S8 1) S aalle i Jlel ea plne iy adlle &) 3

10

A1

A2

A3



14.

15.

16.

17.

18.

19.

20.

21.

Contract shall automatically be terminated, and
the contractor shall have no right to any form
of compensation if there are any changes in
transfer charges or if it emerges that the award
or execution of the contract has given rise to
unusual commercial expenses.

DACAAR will not be responsible for any
changes during the contract period, such as
increases in customs duties or changes in
exchange rates.

The contract will be awarded based on price,
quality, capacity, and the bidder’s potential.
DACAAR reserves the right to make the final
decision regarding the award.

Relevant businesses and traders are highly
encouraging to apply.

DACAAR (Logistics Unit) adheres to National
and International laws on child labour DACAAR
makes sure all its suppliers and vendor abide by
such laws preventing child labour in all
DACAAR activities countrywide.

The Humanitarian Organizations (HO) may
conduct on- site visit in the contractor’s premises
(or may take similar measures) to ensure
compliance.

DACAAR has a zero-tolerance policy on sexual
exploitation, abuse and harassment, which is
defined and described in the policy document
“DACAAR policy on preventing and handling
sexual exploitation, abuse and harassment".

The bid winner must deliver the contracted
materials in accordance with the terms and within
the specified duration for each purchase order
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For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday,

from 8:00am to 04:00pm. Or contact
wasimullah@dacaar.org
Sincerely Yours, e

y (\W\\
Manager - Logistics h

Date: April 23, 2025 AN W

Page 3 of 14

on below Email

Address jamal@dacaar.org, or

A4

15

.16

A7

18

19

.20

21


mailto:jamal@dacaar.org
mailto:wasimullah@dacaar.org

Page 4 of 14

ANNEX (1)
Budget Breakdown and Technical Specifications / Sids claida g i 40 i a ) 6d
DACAAR RFQ 26 PRF 122 to 143/00000/02.2025

Supply of PE Fittings PN-16 for DACAAR Program Stock in Kabul Province through a One-Year framework agreement:

Unit Price (AFN)

Total Price (AFN)
(Including 2% or

S.N Item Name and Specification Unit Quantity (Including 2% or 7% 7% Government
Government Tax) Tax)
1 PE100 Reducing Coupling (125 x110), PN16 No 1
2 PE100 Reducing Coupling (110 x90), PN16 No 1
3 PE100 Reducing Coupling (110 x75), PN16 No 1
4 PE100 Reducing Coupling (110 x63), PN16 No 1
5 PE100 Reducing Coupling (90 x 75), PN16 No 1
6 PE100 Reducing Coupling (90 x 63), PN16 No 1
7 PE100 Reducing Coupling (75 x 63), PN16 No 1
8 PE100 Reducing Coupling (75 x 50), PN16 No 1
9 PE100 Reducing Coupling (63 x 50), PN16 No 1
10 PE100 Reducing Coupling (63 x 40), PN16 No 1
11 PE100 Reducing Coupling (63 x 32),PN16 No 1
12 PE100 Reducing Coupling (50 x 40),PN16 No 1
13 PE100 Reducing Coupling (50 x 32),PN16 No 1
14 PE100 Reducing Coupling (40 x 32),PN16 No 1
15 PE100 Reducing Coupling (40 x 25),PN16 No 1
16 PE100 Reducing Coupling (32 x 25),PN16 No 1
17 PE100 Reducing Coupling (32 x 20),PN16 No 1
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18 PE100 Reducing Coupling (25 x 20),PN16 No
19 PE100 Saddle Clamp (110 x 2"),PN16 No
20 PE100 Saddle Clamp (110 x3/4"),PN16 No
21 PE100 Saddle Clamp (20x1/2"),PN16 No
22 PE100 Saddle Clamp (25x1/2"),PN16 No
23 PE100 Saddle Clamp (25x3/4"),PN16 No
24 PE100 Saddle Clamp (32x1/2"),PN16 No
25 PE100 Saddle Clamp (32x3/4"),PN16 No
26 PE100 Saddle Clamp (40x1/2™),PN16 No
27 PE100 Saddle Clamp (40x3/4"),PN16 No
28 PE100 Saddle Clamp (40x1"),PN16 No
29 PE100 Saddle Clamp (50x1/2"),PN16 No
30 PE100 Saddle Clamp (50x3/4"),PN16 No
31 PE100 Saddle Clamp (50x1"),PN16 No
32 PE100 Saddle Clamp (63x1/2"),PN16 No
33 PE100 Saddle Clamp (63x3/4"),PN16 No
34 PE100 Saddle Clamp (63x1"),PN16 No
35 PE100 Saddle Clamp (63x1 1/2"),PN16 No
36 PE100 Saddle Clamp (75x1/2"),PN16 No
37 PE100 Saddle Clamp (75x3/4"),PN16 No
38 PE100 Saddle Clamp (75x1"),PN16 No
39 PE100 Saddle Clamp (75x1 1/2"),PN16 No
40 PE100 Saddle Clamp (90x1/2"),PN16 No




Page 6 of 14

41 PE100 Saddle Clamp (90x3/4"),PN16 No
42 PE100 Saddle Clamp (90x1"),PN16 No
43 PE100 Saddle Clamp (90x1 1/2"),PN16 No
44 PE100 Saddle Clamp (90x2"),PN16 No
45 PE100 Saddle Clamp (110x1/2"),PN16 No
46 PE100 Saddle Clamp (110x3/4"),PN16 No
47 PE100 Saddle Clamp (110x1"),PN16 No
48 PE100 Saddle Clamp (110x1 1/2"),PN16 No
49 PE100 Saddle Clamp (110x2"),PN16 No
50 PE100 Saddle Clamp (125x1/2"),PN16 No
51 PE100 Saddle Clamp (125x3/4"),PN16 No
52 PE100 Saddle Clamp (125x1"),PN16 No
53 PE100 Saddle Clamp (125x1 1/2"),PN16 No
54 PE100 Saddle Clamp (125x2"),PN16 No
55 PE100 MTA (20x1/2")Male Adaptor,PN16 No
56 PE100 MTA (25x3/4")Male Adaptor,PN16 No
57 PE100 MTA (32x1")Male Adaptor,PN16 No
58 PE100 MTA (50x1 1/2")Male Adaptor,PN16 No
59 PE100 MTA (50x2") Male Adaptor,PN16 No
60 PE100 MTA (63x2") Male Adaptor,PN16 No
61 PE100 MTA (75x2") Male Adaptor,PN16 No
62 PE100 MTA (75x2 1/2") Male Adaptor,PN16 No
63 PE100 MTA (90x3") Male Adaptor,PN16 No
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64 PE100 MTA (110x4") Male Adaptor,PN16 No
65 PE100 MTA (125x4") Male Adaptor,PN16 No
66 PE100 MTA (125x5") Male Adaptor,PN16 No
67 PE100 FTA (20x1/2") Female Adaptor,PN16 No
68 PE100 FTA (25x3/4") Female Adaptor,PN16 No
69 PE100 FTA (32x1") Female Adaptor,PN16 No
70 PE100 FTA (50x1 1/2") Female Adaptor,PN16 No
71 PE100 FTA (63x2") Female Adaptor,PN16 No
72 PE100 FTA (75x2") Female Adaptor,PN16 No
73 PE100 FTA (75x2 1/2") Female Adaptor,PN16 No
74 PE100 FTA (90x3") Female Adaptor,PN16 No
75 PE100 FTA (110x4") Female Adaptor,PN16 No
76 PE100 FTA (125x4") Female Adaptor,PN16 No
77 PE100 FTA (125x5") Female Adaptor,PN16 No
78 PE100 Straight Coupling (20x20),PN16 No
79 PE100 Straight Coupling (25x25),PN16 No
80 PE100 Straight Coupling (32x32),PN16 No
81 PE100 Straight Coupling (40x40),PN16 No
82 PE100 Straight Coupling (50x50),PN16 No
83 PE100 Straight Coupling (63x63),PN16 No
84 PE100 Straight Coupling (75x75),PN16 No
85 PE100 Straight Coupling (90x90),PN16 No
86 PE100 Straight Coupling (110x110),PN16 No
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87 PE100 Straight Coupling (125x125),PN16 No
88 PE100 End Cap.(20)mm,PN16 No
89 PE100 End Cap.(25)mm,PN16 No
90 PE100 End Cap.(32)mm,PN16 No
91 PE100 End Cap.(40)mm,PN16 No
92 PE100 End Cap.(50)mm,PN16 No
93 PE100 End Cap.(63)mm,PN16 No
94 PE100 End Cap.(75)mm,PN16 No
95 PE100 End Cap.(90)mm,PN16 No
96 PE100 End Cap.(110)mm,PN16 No
97 PE100 End Cap.(125)mm,PN16 No
98 PE100 Flanged Adapter (63x2"),PN16 No
99 PE100 Flanged Adapter (75x2 1/2"),PN16 No
100 PE100 Flanged Adapter (90x3"),PN16 No
101 PE100 Flanged Adapter (90x4"),PN16 No
102 PE100 Flanged Adapter (110x4"),PN16 No
103 PE100 Flanged Adapter (125x5"),PN16 No
104 PE100 90 Elbow Treaded Male (20x1/2),PN16 No
105 PE100 90 Elbow Treaded Male (25x3/4),PN16 No
106 PE100 90 Elbow Treaded Male (32x1"),PN16 No
107 PE100 90 Elbow Treaded Male (50x1 1/2"),PN16 No
108 PE100 90 Elbow Treaded Male (63x1 1/2"),PN16 No
109 PE100 90 Elbow Treaded Male (63x2"),PN16 No
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110 PE100 90 Elbow Treaded Male (75x2"),PN16 No
111 PE100 90 Elbow Treaded Male (75x2 1/2"),PN16 No
112 PE100 90 Elbow Treaded Male (90x2 1/2"),PN16 No
113 PE100 90 Elbow Treaded Male (90x3"),PN16 No
114 PE100 90 Elbow Treaded Male (110x3"),PN16 No
115 PE100 90 Elbow Treaded Male (110x4"),PN16 No
116 PE100 90° Elbow (20x20),PN16 No
117 PE100 90° Elbow (25x25),PN16 No
118 PE100 90° Elbow (32x32),PN16 No
119 PE100 90° Elbow (40x40),PN16 No
120 PE100 90° Elbow (50x50),PN16 No
121 PE100 90° Elbow (63x63),PN16 No
122 PE100 90° Elbow (75x75),PN16 No
123 PE100 90° Elbow (90x90),PN16 No
124 PE100 90° Elbow (110x110),PN16 No
125 PE100 90° Elbow (125x125),PN16 No
126 PE100 90 Elbow Treaded Female (20x1/2"),PN16 No
127 | PE100 90 Elbow Treaded Female (25x3 1/4"),PN16 No
128 PE100 90 Elbow Treaded Female (32x1"),PN16 No
129 | PE100 90 Elbow Treaded Female (50x1 1/2"),PN16 No
130 PE100 90 Elbow Treaded Female (63x2"),PN16 No
131 PE100 90 Elbow Treaded Female (75x2"),PN16 No
132 | PE100 90 Elbow Treaded Female (75x2 1/2"),PN16 No
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133 | PE100 90 Elbow Treaded Female (90x2 1/2"),PN16 No
134 PE100 90 Elbow Treaded Female (90x3"),PN16 No
135 PE100 90 Elbow Treaded Female (110x3"),PN16 No
136 PE100 90 Elbow Treaded Female (110x4"),PN16 No
137 PE100 PE welded Flanged Dia.63mm,PN16 No
138 PE100 PE welded Flanged Dia.75mm,PN16 No
139 PE100 PE welded Flanged Dia.90mm,PN16 No
140 PE100 PE welded Flanged Dia.110mm,PN16 No
141 PE100 PE welded Flanged Dia.125mm,PN16 No
142 PE100 Reducing Tee.90,PN16 No
143 PE100 Reducing Tee (25x20x25),PN16 No
144 PE100 Reducing Tee (32x20x32),PN16 No
145 PE100 Reducing Tee (32x25x32),PN16 No
146 PE100 Reducing Tee (40x25x40),PN16 No
147 PE100 Reducing Tee (40x32x40),PN16 No
148 PE100 Reducing Tee (50x32x50),PN16 No
149 PE100 Reducing Tee (50x40x50),PN16 No
150 PE100 Reducing Tee (63x32x63),PN16 No
151 PE100 Reducing Tee (63x40x63),PN16 No
152 PE100 Reducing Tee (63x50x63),PN16 No
153 PE100Reducing Tee (75x50x75),PN16 No
154 PE100 Reducing Tee (75x63x75),PN16 No
155 PE100 Reducing Tee (90x63x90),PN16 No
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156 PE100 Reducing Tee (90x75x90),PN16 No
157 PE100 Reducing Tee (110x63x110),PN16 No
158 PE100 Reducing Tee (110x75x110),PN16 No
159 PE100 Reducing Tee (110x90x110),PN16 No
160 PE100 Tee Threaded male (20x1/2"x20),PN16 No
161 PE100 Tee Threaded male (25x1/2x25),PN16 No
162 PE100 Tee Threaded male (25x3/4x25),PN16 No
163 PE100 Tee Threaded male (32x1/2"x32),PN16 No
164 PE100 Tee Threaded male (32x3/4"x32),PN16 No
165 PE100 Tee Threaded male (32x1"x32),PN16 No
166 PE100 Tee Threaded male (40x1"x40),PN16 No
167 PE100 Tee Threaded male (50x1 1/2"x50),PN16 No
168 PE100 Tee Threaded male (63x1 1/2"x63),PN16 No
169 PE100 Tee Threaded male (63x2"x63),PN16 No
170 PE100 Tee Threaded male (75x1 1/2"x75),PN16 No
171 PE100 Tee Threaded male (75x2"x75),PN16 No
172 PE100 Tee Threaded male (75x2 1/2"x75),PN16 No
173 PE100 Tee Threaded male (90x2"x90),PN16 No
174 PE100 Tee Threaded male (90x2 1/2"x90),PN16 No
175 PE100 Tee Threaded male (90x3"x90),PN16 No
176 PE100 Tee Threaded male (110x3"x110),PN16 No
177 PE100 Tee Threaded male (110x4"x110),PN16 No
178 PE100 Tee Threaded Female (20x1/2"x20),PN16 No
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179 PE100 Tee Threaded Female (25x1/2x25),PN16 No
180 PE100 Tee Threaded Female (25x3/4x25),PN16 No
181 PE100 Tee Threaded Female (32x1/2"x32),PN16 No
182 PE100 Tee Threaded Female (32x3/4"x32),PN16 No
183 PE100 Tee Threaded Female (32x1"x32),PN16 No
184 | PE100 Tee Threaded Female (50x1 1/2"x50),PN16 No
185 PE100 Tee Threaded Female (63x2"x63),PN16 No
186 PE100 Tee Threaded Female (75x2"x75),PN16 No
187 | PE100 Tee Threaded Female (75x2 1/2"x75),PN16 No
188 PE100 Tee Threaded Female (90x2"x90),PN16 No
189 | PE100 Tee Threaded Female (90x2 1/2'"x90),PN16 No
190 PE100 Tee Threaded Female (90x3"x90),PN16 No
191 PE100 Tee Threaded Female (110x3"x110),PN16 No
192 PE100 Tee Threaded Female (110x4"x110),PN16 No
193 PE100 90°Tee(20x20x20),PN16 No
194 PE100 90°Tee(25x25x25),PN16 No
195 PE100 90°Tee(32x32x32),PN16 No
196 PE100 90°Tee(40x40x40),PN16 No
197 PE100 90°Tee(50x50x50),PN16 No
198 PE100 90°Tee(63x63x63),PN16 No
199 PE100 90°Tee(75x75x75),PN16 No
200 PE100 90°Tee(90x90x90),PN16 No
201 PE100 90°Tee(110x110x110),PN16 No
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202 PE100 90°Tee(125x125x125),PN16 No
203 PE100 Steel Core Hole 125mm,PN16 No
204 PE100 Steel Core Hole 110mm,PN16 No
205 PE100 Steel Core Hole 90mm,PN16 No
206 PE100 Steel Core Hole 75mm,PN16 No
207 PE100 Steel Core Hole 63mm,PN16 No
208 PE100 Steel Core Hole 50mm,PN16 No
209 PE100 Steel Core Hole 40mm,PN16 No
Grand Total: AFN
Bidder Name: roiad il aul

Address, Stamp and Sign:

U_\.LAS)G_AJLAA cu.u).ﬂ

Mobile No: (Jolse al
Email Add: ;o Jal
Delivery period iR i )




DACAAR RFQ 26 PRF 122 to 143/00000/02.2025

ANNEX (11)
Tentative Delivery Plan / (Aseid s\ ¢

Supply of PE Fittings PN-16 for DACAAR Program Stock in Kabul Province through a One-Year framework agreement:

different Sizes

Contract Final Approval

Need

S/No Item Name/ Description Unit Quantity Contract Date Delivery Date Delivery Date
DACAAR Main Office
1 PE Fittings PN-16 different types with No 1 Start Upon DACAAR | Based on DACAAR located in Street No. 12,

Taimani Project, Qala-e-
Fathullah, Kabul Province
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