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REQUEST FOR QUOTATION 

Supply of Drip Irrigation Tools and its Installation in  

Musa Kala District of Helmand Province  

 قطره ای لوازم آبیاری سیستمتهیه برای  درخواست آفر

 ولایت هلمند  موسی قلعهولسوالی در  

Date: March 27, 2025 

DACAAR RFQ 23 PRF-235 to 238/UNODC/2407-UNODC/UHLA1.3.4/03.2025 

DACAAR invites experienced interested individuals and 

companies for the Supply of Drip Irrigation Tools and its 

Installation in Musa Kala District of Helmand Province 

brought up in Annex (I). 

The offers must reach to DACAAR Main Office 

Logistics Unit located in street No. 12, Taimani Project, 

Qala-e-Fathullah, Kabul Province till 4:00pm April 07, 

2025. 

The bid opening session will be held on April 09, 2025 at 

10:00am in DACAAR Main Office, Kabul Province and 

winner of the bidding will be notified shortly after the bid 

opening session. 

Terms and Conditions for the bid winner/participation 
 

1. Supply of Drip Irrigation Tools and its Installation 

are in Musa Kala District of Helmand Province. 

2. The provision of tools and installation of drip 

irrigation system should be completed as soon as 

possible, if you are unable to complete it within 

DACAR tentative timeline, you can put your 

proposed timeline for the project completion. 

3. Prices should be given in Afghanis (AFN) including 

all duties, transportation, loading & unloading costs 

of equipment needed for installation of drip 

irrigation system. Offers without sign and stamp will 

not be accepted. 

4. The bid winner must deposit 10% amount of total 

contract value to DACAAR bank account as a 

Contract Performance Guarantee before signing the 

genuine contract and it is refundable after successful 

completion of the project/work. 

5. Payment will be made within 15 working days after 

successfully completion of the work/ project and 

confirmation of DACAAR technical team. 

 آن و نصبلوازم آبیاری سیستم قطره ای برای تهیه داکار 

 و از داردضرورت ولایت هلمند  موسی قلعهلسوالی ودر 

ای تمام علاقمندان واجد شرایط تقاضا بعمل میآورد تا آفر ه

 د.نارسربسته شانرا قبل از معیاد تعین شده به دفتر داکار بسپ

 

عصر به  4:00ساعت  2025 اپریل 07آفرها باید الی تاریخ 

نی پروژه تایملوجستیک دفتر مرکزی داکار واقع  شعبه

سپرده  قلعه فتح الله ولایت کابل 12پایکوب نصوار سرک 

 شود.

 اپریل 09 قبل از ظهر تاریخ 10:00 آفرگشایی ساعت

ولایت کابل صورت  واقعدر دفتر مرکزی داکار  2025

ً برنده داوطلبی در اسرع وقت اطلاع  میگیرد که متعاقبا

 خواهد یافت.

 ننده گاناشتراک ک /شرایط قرارداد برای برنده داوطلبی

در آن  سیستم قطره ای و نصبتوسط لوازم آبیاری تهیه  .1

 میباشد.ولایت هلمند موسی قلعه ولسوالی 

آن  سیستم قطره ای و نصبتوسط لوازم آبیاری تهیه  .2

اگر شما در  ،پایه اکمال برسدبه  عاجلهر چه باید 

توانید مدت می ،مورد زمان بندی آن مشکل داشته باشید

 داشته باشید در آنراتکمیل امکان زمان واقعی که شما 

 آفر تان بنوسید.

مالیه، قیمت ها به افغانی داده شود و باید شامل  .3

 یل کار که دروسا، بارگیری و تخلیه انتقالات فاتمصار

آفر  باشد. بکار میرودآبیاری سیستم قطره ای  نصب

 قبول نمیباشد. قابل امضأبدون مهر و 

 

مجموع ارزش  10برنده داوطلبی مکلف است تا % .4

قرارداد را بشکل تضمین بانکی از اجرای کامل و 

ر قبل از امضأ آن به حساب بانکی داکا قرارداد مؤفقانه

 بپردازد. مبلغ  متذکره درصورت اجرأ مؤفقانه قرارداد

 قابل باز پرداخت میباشد.

تصدیق پروژه و /تکمیل مؤفقانه کار از بعد پولپرداخت  .5

 .میباشد اریکروز  15 در مدتبخش تخنیکی 
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6. In case of delay in supply and installation of drip 

irrigation system, 0.5% of total value of the contract 

will be deducted from the payment as a penalty. This 

penalty will be charged per each day of delay. 

 

7. DACAAR’s technical team will check all 

specifications of tools and installation of drip 

irrigation system. If it is not according to DACAAR 

given specifications, DACAAR reserves the right to 

reject the tools/work. 

8. Quotations should be valid for 60 working days. 

9. 2% Tax will be applicable on the companies that 

have valid business license and 7% Tax will be 

applicable on the companies that have invalid 

business license, or on individuals who do not have 

business license, will be deducted from the 

contractor as a withholding tax and DACAAR will 

pay that amount to Ministry of Finance, the amount 

starts from (1 AFN). 

10. DACAAR does not accept sub-contract, in case it is 

found that the contractor has given the contract to 

sub-contracting party, the contract will be 

automatically terminated and the contractor will lose 

their contract performance guarantee. 

11. Award of the contract will be based on the price, 

quality, capacity & potentiality of bidder. The 

evaluation of bidder and their product will be carried 

out and DACAAR reserves the right to make the 

decision of awarding contract. 

12. DACAAR (Logistics Unit) adheres to National and 

International laws on child labour, DACAAR makes 

sure all its suppliers and vendors abide by such laws 

preventing child labour in all DACAAR activities 

countrywide. 

13. DACAAR has a zero-tolerance policy on sexual 

exploitation, abuse and harassment, which is defined 

and described in the policy document “DACAAR 

policy on preventing and handling sexual 

exploitation, abuse and harassment". 

14. The Humanitarian Organizations (HO) may conduct 

on-site visit in the contractor’s premises (or may 

take similar measures) to ensure compliance. 

سیستم توسط لوازم آبیاری تهیه  در خیرأدر صورت ت .6

بدون عذر موجه در وقت معینه  آن قطره ای و نصب

بطور  قرارداد یمجموعاز ارزش  %0.5آن، مبلغ 

قرارداد خیر از طرف أجرمانه در برابر هر روز ت

 دیه خواهد گردید.أت گیرنده

م و لوازداکار تمام مشخصات هئیت تفتیش و بررسی  .7

مطابق قرارداد  را نصب آبیاری توسط سیستم قطره ای

چک و ملاحظه نموده در صورتیکه مطابق مشخصات 

 را مسترد نماید.آنقرارداد نباشد حق دارد تا 

روز کاری مدار  60قمیت های داده شده باید به مدت  .8

 ار باشد.اعتب

 با اعتباردارای جواز  ئیکهها شرکت برای مالیه 2% .9

شرکت هائیکه دارای جواز برای  مالیه 7و %میباشد، 

توسط  و یا اشخاصیکه جواز ندارند بی اعتبار میباشد،

 به وزارت مالیه افغانستان پرداختوضع گریده و  داکار

 .میباشد افغانی( 1از ) مالیه میشود، آغاز

 

 

در  ،یرفتهذپرا ن معنوان قراداد دست دو هیچبه  داکار .10

رت اتومات صوداد برصورت وقوع چنین حالت قرا

ره خویش را ودادی پول تضمین و حق اجرفسخ و قرا

 از دست میدهد.

 
شدن قرارداد نظر به قیمت، کیفیت، توانائی و برنده  .11

ظرفیت داوطلب بوده و بررسی کمپنی و جنس صورت 

لبته داکار حق تصمیم گیری در این ا. گرفتخواهد 

 زمینه را دارا میباشد.

 

ا درنظرداشت قوانین دفتر داکار )شعبه لوژیستیک( ب .12

ملی و بین المللی برای جلوگیری از کار کودکان مصمم 

و  بوده و سعی میکند که تمام فعالیتهای تهیه کننده گان

 مشتریان این اداره به این اصل پابند باشند.

 

 بد ،استفاده سؤداکار دارای پالیسی عدم تحمل در مورد  .13

کار در رفتاری و آزار و اذیت جنسی میباشد و موقف دا

بطور تفصیلی در پالیسی مذکور تشریح  مسایلهمچون 

 شده است.

 
ممکن است تا از   (HO)سازمان های بشر دوستانه .14

و تطبیق  ها بخاطر اطمینان بیشتر سایتلات و مح

درست کار توسط قرارداد گیرنده  بازدید بعمل آورده 

 ویا ممکن است اقدامات مشابه را انجام دهد.
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15. Only relevant businesses and traders can apply. 

Offers from the irrelevant businesses and traders will 

be rejected. 

16. All bidders must offer prices for the whole lot with 

indicating prices for individual items as well. 

DACAAR will not accept incomplete/ partial price.  

17. The bid winner must complete the project without 

any changes till end of the contract. 

 

از  میتواند قیمت ارایه نمایند. آفرهاکمپنی های مربوطه  .15

 .نا مربوط رد میگردد مراجع

 

تمام داوطلبان باید قیمت همه اجناس که در لات ذکر  .16

 جداگانه و مکمل ارایه نمایند. قیمت های بطورگردیده 

 و نا تکمیل قابل قبول داکار نمیباشد جزئى

 

به وجه احسن الی ختم  پروژه راباید  قرارداربرنده  .17

 .اکمال نمایدد قراردا

 

For more details, please visit DACAAR Logistics Unit, Main Office Kabul-Sunday through Thursday, from 

8:00am to 03:00pm. Or contact on below Email Addresses: jamal@dacaar.org, asad.zarmalwal@dacaar.org 

or wasimullah@dacaar.org  
 

 

Yours Sincerely, 

Manager – Logistics Unit 

Date: March 27, 2025

mailto:jamal@dacaar.org
mailto:asad.zarmalwal@dacaar.org
mailto:wasimullah@dacaar.org
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ANNEX (I) لست ضمیمه 

 Budget Breakdown and Technical Specifications /و مشخصات تخنیکی فورم ارائه آفر

DACAAR RFQ 23 PRF-235 to 238/UNODC/2407-UNODC/UHLA1.3.4/03.2025 
 

 Supply of Drip Irrigation Tools and Installation for Musa Kala District of Helmand Province:  

S.N Items Specification Unit Quantity 

Unit Price 

AFN 

(Including 

2% or 7% 

Tax) 

Total Price 

AFN 

(Including 

2% or 7% 

Tax) 

1 
PE TEE 

(50x32x50) 
PE100 TEE (50x32x50) PN10 No 2   

2 
HDPE Pipe 

(63mm) 

SDR17 Standard quality, Suitable for drip irrigation, 

good quality 
M 580   

3 
HDPE Pipe 

(50mm) 

SDR17 Standard quality, Suitable for drip irrigation, 

good quality 
M 190   

4 
HDPE Pipe 

(32mm) 

SDR17 Standard quality, Suitable for drip irrigation, 

good quality 
M 2,485   

5 
LLDPE Lateral 

Pipe (16mm 

LLDPE Lateral Pipe (16mm Thickness,1.2mm,4.0 Bar 

good quality 
M 57,634   

6 
Turbulent 

Drippers 

Turbulent Drippers, Flowing on-line 4L/h, (Black 

colour, good quality 
No 29,272   

7 
BSP Ventry 

Injector (1"Inch) 

BSP Ventry Injector (1"Inch, Flow Range: 1.82-

6.34m3/h@0.7-9.5Bar, Suction Capacity: 34-2791 good 

quality 

No 42   

8 Monometer 
Monometer (0-6Bar, 60mm*1/4”, Max 6Bar good 

quality 
No 42   

9 
Combination Air 

valve 

Combination Air Valve (1.5"BSP, Double Action and 

Continues Operation good quality 
No 15   

10 Nower Tape Good quality No 210   

11 MTA (50x1 1/2’’) PE100 MTA (50x1 1/2") PN10 good quality No 2   

12 MTA (32x1’) PE100 MTA (32x 1") PN10 good quality No 116   

13 
Reducing 

Coupling (63x50) 
PE100 Reducing Coupling (63x50) PN10 No 5   

14 
Reducing 

Coupling (50x32) 
PE100 Reducing Coupling( 50x32) PN10 No 6   

15 
Reducing 

Coupling (63x32 
PE100 Reducing Coupling( 63x32) PN10 No 9   

16 
Straight Coupling 

(63x63) 
PE100 Straight Coupling (63x63) PN10 No 15   

17 
Straight Coupling 

(32x32) 
PE100 Straight Coupling (32x32) PN10 No 16   

18 
Straight Coupling 

(50x50) 
PE100 Straight Coupling (50x50) PN10 No 3   

19 TEE (32x32x32) PE100 TEE (32x32x32) PN10 No 7   

20 TEE (63x63x63) PE100 TEE (63x63x63) PN10 No 15   

21 
Disc Filter 

(2"inch) 
2120BSP Male Thread, Good quality No. 15   

22 
Screen Filter 1 

inch 
(120mesh,1"inch BSP Male Thread, good quality No. 27   
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23 
Compression 

Fittings Tools 

For 3 & 2 Jerib Orchard Head Net 4 saddle clamp 

(63x1"), 1 Ball Valve (2") 4 MTA (63x2"), 1 Ball Valve 

(1"), 3 MTA (32x1"), 2 Elbow (32x32), Brush) and etc. 

set 15   

24 
Compression 

Fitting tools 

for 1 jerib orchard head Net 1 Ball Valve (1"), 4 MTA 

(32x1"), 1 Saddle clamp (32x1"), Brush and etc. 

 

set 27   

25 Offtake Connector 
Offtake Connector with related washer (PVC Pipe 

16mm type good quality 
No 1,910   

26 End Line 
DN16, for Blocking end of the LLDPE Pipe 

 
No. 1,950   

27 End Cape (1") 

End Cape for Blocking end of the HDPE (32mm) 

SDR17 Standard quality, Suitable Pipe, good quality 

 

No. 53   

28 End Cape (2") 
End Cape for Blocking end of the HDPE( 63mm) 

SDR17 Standard quality, Suitable Pipe, good quality 
No. 2   

29 Maxi Valve PVC,16mm with T type No. 828   

30 Safety Ring 

Safety Ring DN16, for securing and tightening of 

LLDPE Pipe with Maxi Valve & offtake connector good 

quality- 

No 3,380   

31 Straight Connector Straight Connector (16x16) good quality No 296   

32 TEE (16x16x16) TEE (16x16x16) good quality No 12   

33 Ball Valve (3") PE 100 Ball Valve (3") PN10 No 2   

34 Ball Valve (2") PE 100 Ball Valve (2") PN10 No 41   

35 
Ball Valve (1 

1/2") 
PE 100 Ball Valve (1 1/2") PN10 No 1   

36 Ball Valve (1") PE 100 Ball Valve (1") PN10 No 45   

37 
Saddle Clamp 

(90x2") PN10 
PE100 Saddle Clamp (90x2") PN10 No 2   

38 
Saddle Clamp 

(63x1") 
PE 100 Saddle Clamp (63x1") PN10 No 26   

39 MTA (90x3") PE100 MTA (90x3") PN10 No 4   

40 
MTA (63x2") 

PN10 
PE100 MTA (63x2") PN10 No 84   

41 Installation 
Installation Cost for Drip Irrigation System per Jerib 

(2000m2 ) Orchards 
Jerib 60   

Transportation Cost to Musa Kala District of Helmand Province: AFN  

Grand Total: AFN  

 

 
 

Bidder Name: ________________________________________________________________________   :اسم آفر دهنده 

Address and Stamp:  _______________________________________________________________: آدرس کمپنی و مهر کمپنی 

Contact No: _____________________________________________________________________________: موبائیل نمبر  

Email Address: ____________________________________________________________________________ :آدرس ایمل 

Delivery Time: _______ ___________________________________________________________________:زمان تحویلدهی 
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ANNEX (II) /  لست ضمیمه 

Tentative Delivery and Work Plan / یتخمین پلان کاری  

DACAAR RFQ 23 PRF-235 to 238/UNODC/2407-UNODC/UHLA1.3.4/03.2025 
 

 

Supply of Drip Irrigation Tools and Installation for Musa Kala District of Helmand Province:  
 

Lot No. Item Description Location Start Date of Contract Completion Date of Contract 

1 

Supply of Drip Irrigation 

Tools and Its Installation 

(As per Annex I) 

Musa Kala District of 

Helmand Province  

Starts Upon Contract 

Approval from 

DACAAR 

May 30, 2025 

 
 

ANNEX (III) /  لست ضمیمه 

Location of the Orchards / سیستم موقیعیت  

DACAAR RFQ 23 PRF-235 to 238/UNODC/2407-UNODC/UHLA1.3.4/03.2025 

       No of Orchards and Location for Musa Kala District of Helmand Province:  

S/N District Villages No of Orchards 

1 
Musa Kala District of Helmand 

Province 
Fasl Village 7 

2 
Musa Kala District of Helmand 

Province 

Takhta Pul and Kojak 

Village 
10 

3 
Musa Kala District of Helmand 

Province 
Chardah Village 2 

4 
Musa Kala District of Helmand 

Province 
Dehzor Ulya Village 5 

5 
Musa Kala District of Helmand 

Province 
Hosaka Village 7 

6 
Musa Kala District of Helmand 

Province 
Shawaroz Village 2 

7 
Musa Kala District of Helmand 

Province 
Ghundy Village 7 

8 
Musa Kala District of Helmand 

Province 
Hazarmeshi Village 1 

9 
Musa Kala District of Helmand 

Province 
Sharaga Village 1 

Total Quantity of Orchards for Musa Kala 

District 
                                                   42 
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ANNEX (IV)  

Technical Specifications and Drawings / مشخصات تخنیکی و دیزاین 

DACAAR RFQ 23 PRF-235 to 238/UNODC/2407-UNODC/UHLA1.3.4/03.2025 
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